Bid Letting Dates: July 26, 2012

July 26, 2012

201 - 11 KM NORTH OF LIBBY - NORTH (3 TIED PROJECTS)
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Clarification:

Submitted: Thu. 28-Jun-2012 11:12 MDT

The executed Timber Sale Contract referenced in Special Provision No. 17,
Timber Sale Contract Compliance

is attached.

TIMBER SALE CONTRACT
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Clarification:

Submitted: Tue, 03-Jul-2012 11:23 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES

KK A AR A A A A A A A AR A A A A A AR A AR A AR A AR A A A A A A A A A A A A A I A A A A A I A A KA AR A AN A R A AR A AR A AR A AR A KA KK

khkAkkkhAkAkkk Ak Ak Ak kK

Clarification:

Submitted: Mon, 16-Jul-2012 10:00 MDT

Special Provision 32, RIDE SPECIFICATIONS FOR FLEXIBLE PAVEMENT only applies
to STPS 567-1(6)7,

11 KM N of Libby - N. The project, PLH PFH 67(2), Turner Mountain N & S,
will be evaluated in accordance

with Standard Specification 401.
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Clarification:

Submitted: Tue, 24-Jul-2012 15:30 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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Submitted: Tue, 17-Jul-2012 11:49 MDT

Company: Schellinger Construction Company, Inc.
Contact: Mark Cyr

Question:

Could you please post the full Geotechnical Report for this project?
Answer:

Submitted: Tue, 17-Jul-2012 12:57 MDT

Attached are PDF Files of the available project alignment and/or structures
geotechnical report(s), geotechnical


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_UPDATED_062812_TIMBER_SALE_CONTRACT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/201_11KM_NORTH-LIBBY_NORTH_2_TIED_PROJ/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

report supplements, and geotechnical laboratory summaries. There is
remaining geotechnical information that is
voluminous and very difficult to compile in a concise manner.

Contractors are welcome to come to MDT Headquarters to inspect soil and/or
rock samples taken for the project

that are stored here or to look through the complete set of Geotechnical
field investigation notes, laboratory

testing, analytical, or other data in our project files.

It should be noted that the project may have undergone significant changes
during the design process after the

original geotechnical report and supplements were issued. Thus, some of the
information contained in these

documents may be out of date or not applicable with regard to the advertised
project. Some of the changes

include, but are not limited to: Project splits (for funding, ROW issues,
etc.); alignment and grade changes; and

changes due to environmental factors (sensitive areas, etc.).

The documents can be found at: GEOTECH REPORT
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Submitted: Tue, 17-Jul-2012 14:13 MDT
Company: Riverside Contracting, Inc.
Contact: Russ

Question:

Due to the time needed to secure gravel permits, etc., can this project be
set-up for a flex time proceed date?

Answer:

Submitted: Thu, 19-Jul-2012 09:13 MDT

A flex time notice to proceed will not be added to this contract.
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Submitted: Tue, 17-Jul-2012 14:46 MDT
Company: Nelcon, Inc

Contact: Sam Weyers
Question:

If flex time is not used for NTP, how will winter maintenance issues be
addressed? With only 120 WD in the

contract, a large amount of the PTW will have to be disturbed during fall of
2012 to meet completion dates

in 2013. Please advise.
Answer:
Submitted: Thu, 19-Jul-2012 09:25 MDT

Winter maintenance issues will be addressed in accordance with Supplemental
Specification 104.05.4. Please

be aware that the existing roadway is plowed and maintained by Lincoln
County. Agreements for winter

maintenance, if desired, will need to be made with Lincoln County, not MDT.
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Submitted: Wed, 18-Jul-2012 16:38 MDT
Company: Nelcon, Inc

Contact: Sam Weyers


ftp://ftp.mdt.mt.gov/contract/contractors/11 KM NORTH LIBBY_GEOTECH/

Question:

SP #32 designates the project as Class I ride evaluation. However, Turner
Mtn segment only has a single 1lift

overlay of plant mix planned. Please provide the current IRI evaluation for
this segment and also, would you

consider changing the Class of ride for this section based on this
information and only one lift of paving for this

segment? Thanks

Answer:

Submitted: Thu, 19-Jul-2012 09:11 MDT

Please read the clarification that is posted on the Q & A Forum.
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Submitted: Fri, 20-Jul-2012 13:32 MDT
Company: Quality Landscape Seeding, Inc.
Contact: Lisa M. Read, PE
Question:

Regarding the seeding special provisions for the Turner Mtn portion of the
project, per the drawings, the quantities

for area 1 seeding are 0.7 acres divided amongst 16 acres. This is
unrealistic for drill seeding specifications.

Could you please reconsider this specification? Thank you for your time and
consideration.

Answer:

Submitted: Tue. 24-Jul-2012 8:45 MDT

The 0.7 acres of Area lseeding is at 16 different locations.

The seeding special provision allows the contractor to broadcast seed small
areas where it is not reasonable or

possible to operate drill seeding equipment. The project manager will make
that determination in the field.
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Submitted: Fri, 20-Jul-2012 16:14 MDT
Company: SINE WALL LLC

Contact: Dick Brown
Question:

1. Are wire faced walls allowed?

2. The wall X section (sht 12 of 25) shows a 3:1 slope and a ~ 0.3:1 slope on
the top. Please explain. If it is the

0.5:1 what is the material it will be made of?

3. The wall profile elevations represent what location on the same X section?
Thanks

Answer:

Submitted: Wed. 25-Jul-2012 MDT 9:00

1) Wire faced walls are allowed.

2) The typical wall cross section (sheet 12 of 25) is for illustration only.

The 0.5:1 (H:V) shown in the detail could be

constructed as vertical or inclined wall face as long as it is reinforced
appropriately for design and for manufacturer’s

requirements. The top of the wall is at the point where the 0.5:1 intersects
the extended finish grade. It is

important that the rear face of the guardrail post is at least 3’ away from
the wall face, or another type of designed



traffic barrier must be used. If the upper part of the wall is constructed
vertical, instead of inclined as shown, there

will be over 3' of space between the rear face of the guardrail posts and the
face of the wall

3) The wall profile elevation shown on sheet 13 of 25 represents the top of
wall shown on the detail on sheet 12
of 25 (the break 3' min. behind the guardrail).

*Note: The “Foundation Soil” label should have been placed beneath the
“Subsurface Drainage Geotextile Filter” on
sheet 12 of 25.
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Submitted: Fri, 20-Jul-2012 16:33 MDT

Company: Schellinger Construction Company, Inc.
Contact: Mark Cyr

Question:

Due to the environmental/seasonal constraints and tight work corridor,
multiple operations will be somewhat limited,

with slower than usual progress on this type of project. Will MDT consider
adding an additional 20 working days to

this contract?

Answer:

Submitted: Tue, 24-Jul-2012 12:55 MDT

Contract time will be changed from 120 working days to 140 working days.
This will be changed by addenda.
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Submitted: Fri, 20-Jul-2012 16:43 MDT

Company: Schellinger Construction Company, Inc.
Contact: Mark Cyr

Question:

If the contractor elects to work during the winter shutdown period from
November 16 through April 15, will roadway

closure and single lane traffic be allowed?

Answer:

Submitted: Tue. 24-Jul-2012 11:43 MDT

Roadway closures will not be allowed. Single lane traffic may be allowed
depending on duration, location and public

safety.
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Submitted: Fri, 20-Jul-2012 17:05 MDT

Company: Schellinger Construction Company, Inc.
Contact: Mark Cyr

Question:

In regard to Special Provision no. 23, please provide some clarification on
what is required when notifying and

furnishing information to the media. (Paid advertisement or simply providing
them with updated information?)

Answer:

Submitted: Tue. 24-Jul-2012 11:35 MDT

Provide the media updated information.
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Submitted: Mon, 23-Jul-2012 09:35 MDT

Company: Schellinger Construction Company, Inc.
Contact: Mark Cyr

Question:

Is there any seismic data available for the rock on this project?
Answer:

Submitted: Tue, 24-Jul-2012 13:29 MDT

No seismic data is available.

202 - MISSOULA - WEST (I-90) & 2003 SAFETY IMPVT-DESMET INTCH
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Clarification:

Submitted: Mon 02-Jul-2012 08:59 MDT

The linked plan sheet no. 29 hereby replaces the one in the advertised plans.
PLAN SHEET NO. 29
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Clarification:

Submitted: Tue, 03-Jul-2012 11:24 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Submitted: Thu, 19-Jul-2012 09:07 MDT
Company: Riverside Contracting, Inc.
Contact: Dwayne Rehbein
Question:

This project has 50 working days to complete. With a bid date of July 26 and
an award date of August 7,

the chipping season will be over about the Notice to Proceed date. It
appears to me that the Safety

Improvements, digouts and minor overlays could be completed in 2012, but the
chipping will be performed

in 2013. Performing everything, less the chipping, will leave no working
days for the 2013 chipping.

Can you specify a window of time in 2013 to allow for the chip seal, chip
cleanup, paint and epoxy paint?

Answer:
Submitted: Tue, 24-Jul-2012 13:27 MDT
Contract time will remain at 50 working days. It is up to the contractor to

schedule contract time for
the seal coat.



ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_070212_PLAN_SHEET_29.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_070312_REV_WAGE_RATES.PDF
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Submitted: Thu, 19-Jul-2012 09:47 MDT
Company: Pavlik Electric

Contact: John Webster
Question:

There is not a bid item or quantity for the 16c l4awg signal cable listed in
the Conduit & Wire Schedule

Sheet E-8. Also no detail on plans for the Sig Standard Type 1-100.

Answer:

Submitted: Mon. 23-Jul-2012 9:30 MDT

Electrical plan sheets E2 and E8 are replaced. Sheet E2 contains a detail
for the Signal Standard

Type 1-100. Sheet E8 has a revised Conduit and Wire Schedule.

Electrical Plan Sheets 2 & 8

203 - I-15 EB ON-RAMP/HARRISON OVHD SIGN
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Clarification:

Submitted: Tue, 03-Jul-2012 11:25 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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No Questions at this time.

204 - 19 KM NW GLACIER CO LINE SNOW FENCE
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Clarification:

Submitted: Tue, 03-Jul-2012 11:26 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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Clarification:

Submitted: Thu, 19-Jul-2012 13:42 MDT

An Addendum has been posted for this project. Please click on the following
link to access the information.

ADDENDUM

To download the addendum bid file, click here. BID FILES
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Clarification:


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/202_MSLA-W_SFTY_IMP_DESMET INTCH/_UPDATED_072312_ELECTRICAL_PLAN_SHEETS_2_%26_8.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/203_I-15_EB_ON_RAMP_HARRISON_OVHD_SIGN/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_UPDATED_070312_REV_WAGE_RATES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/

Submitted: Mon. 23-Jul-2012 12:10 MDT

The Mandatory Pre-Bid Conference Official Record of Attendance is attached
for informational purposes.

Mandatory Pre-Bid Sign In Sheet
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No Questions at this time.

205 - SF 099 E OF RED LODGE
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Clarification:

Submitted: Tue, 03-Jul-2012 11:27 MDT

A Revised Wage Determination Modification issued by the U.S. Department of
Labor effective June 22, 2012

is made part of this contract and supersedes the rates in the advertised
proposal. The Zone Pay rates for

Zone 2 and Zone 3 of the Power Equipment Operators Groups have been revised
(see Page 4).

REVISED WAGE RATES
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No Questions at this time.


ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/204_19KM_NW_GLCR_CO_LN-SNOW_FENCE/_UPDATED_072312_MANDATORY_PRE-BID_SIGN-IN.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/07_JUL_26_LETTING/205_SF_099_EAST_OF_RED_LODGE/_UPDATED_070312_REV_WAGE_RATES.PDF

